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GENERAL NOTES

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.

ADAPT THE TRAFFIC CONTROL PLANS, WHEN DIRECTED BY THE ENGINEER, TO
MEET FIELD CONDITIONS TO PROVIDE SAFE AND EFFICIENT TRAFFIC
MOVEMENT. CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE
DETAIL DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT
ATTAINABLE, OR RESULT IN DUPLICATE, OR UNDESIRED OVERLAPPING OF
DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING
OR REMOVAL OF DEVICES.

TIME RESTRICTIONS

A)

DO NOT STOP TRAFFIC FOR MORE THAN 30 MINUTES AS FOLLOWS:
ROAD NAME OPERATION

1. US 264 DRIVING BRIDGE PILES
THAT CONFLICT WITH TRAFFIC

LANE AND SHOULDER CLOSURE REQUIREMENTS

B)

C)

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

DO NOT WORK SIMULTANEOUSLY, ON BOTH SIDES OF AN OPEN TRAVELWAY,
WITHIN THE SAME LOCATION, ON A TWO-LANE, TWO-WAY ROAD.

PAVEMENT EDGE DROP OFF REQUIREMENTS

D)

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS A
DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 inches ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 inches ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

TRAFFIC PATTERN ALTERATIONS

E)

NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

F)

G)
H)

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
100 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

STATE FORCES WILL BE RESPONSIBLE FOR PERMANENT SIGNING.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC BARRIER

I)

INSTALL MOVABLE/PORTABLE CONCRETE BARRIER ACCORDING TO THE TRAFFIC
CONTROL PLAN A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN
ANY LOCATION. ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED
AT ANY LOCATION, PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE
PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE
TRAFFIC CONTROL PLAN OR AS DIRECTED BY THE ENGINEER.

ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION
AND NO WORK IS PERFORMED BEHIND THE MOVABLE/PORTABLE CONCRETE
BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE/RESET
MOVABLE /PORTABLE CONCRETE BARRIER AT NO COST TO THE DEPARTMENT
UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLAN, BARRIER IS
PROTECTING A HAZARD, OR AS DIRECTED BY THE ENGINEER.

J)

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED IMPACT ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

OFFSET THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER A
MINIMUM OF 40 FT FROM ONCOMING TRAFFIC OR PROTECT AT ALL
TIMES BY A TEMPORARY CRASH CUSHION.

INSTALL MOVABLE/PORTABLE CONCRETE BARRIER WITH THE TRAFFIC FLOW,
BEGINNING WITH THE UPSTREAM SIDE OF TRAFFIC. REMOVE

MOVABLE /PORTABLE CONCRETE BARRIER AGAINST THE TRAFFIC FLOW,
BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (55 MPH) TO CLOSE OR KEEP CLOSED THE SECTION OF THE ROADWAY
UNTIL THE BARRIER CAN BE PLACED OR AFTER BARRIER IS REMOVED.

TRAFFIC CONTROL DEVICES

K)

L)

WHEN USING ROADWAY STANDARD NO. 1101.02, CONES MAY BE USED IN LIEU
OF DRUMS ON US 264.

SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER THAN TWICE THE
POSTED SPEED LIMIT (55 MPH), EXCEPT 10 FT ON-CENTER IN RADII, AND
3 FT OFF THE EDGE OF AN OPEN TRAVELWAY, WHEN LANE CLOSURES ARE

NOT IN EFFECT.

PAVEMENT MARKINGS AND MARKERS

M)

N)

0)

P)

Q)

INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE
AS FOLLOWS:

ROAD NAME MARKING MARKER

1.US 264 PAINT PERMENANT RAISED
2.SR 1315 PAINT PERMENANT RAISED

INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

ROAD NAME MARKING MARKER
1.US 264 PAINT
2.SR 1315 PAINT

E%ﬁEgROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

REPLACE ANY PAVEMENT MARKINGS THAT HAVE BEEN DAMAGED BY THE END
OF EACH DAY'S OPERATION.

PLACE AT LEAST TWO APPLICATIONS OF PAINT ON NEW ASPHALT WITH
TEMPORARY TRAFFIC PATTERNS WHICH WILL REMAIN IN PLACE OVER THREE
(3) MONTHS. PLACE ADDITIONAL APPLICATIONS OF PAINT UPON SUFFICIENT
DRYING TIME, AS DETERMINED BY THE ENGINEER.

TEMPORARY /FINAL SIGNALS

R)

NOTIFY THE ENGINEER TWO (2) MONTHS BEFORE ‘A TRAFFIC SIGNAL
INSTALLATION IS REQUIRED.

S) SHIFT AND REVISE ALL SIGNAL HEADS AS SHOWN ON THE SIGNAL PLANS.

1)

LOCAL NOTES

CONTRACTOR SHALL DRIVE PROPOSED STAGE 1 BRIDGE PILES,
THAT CONFLICT WITH TRAFFIC, BETWEEN 9:30 AM AND 3:00 PM,
MONDAY THRU FRIDAY UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
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